
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A008 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006126 REGION NO : 1 AWARDED ON : May 29 2001
VERSION NO : 3 WORK ORDER# : XL0882
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
HILL DITCH BR 5/702W TO SKAGIT BR 5/712

01A008

CSR WEST, LLC DBA CSR ASSOCIATEDWILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES
6300 GLENWOOD AVE 3315 15TH ST 11497 HAVEKOST RD
EVERETT WA 98203 ANACORTES WA 98221-8798

PROJECT : EVERETT   WA  982030037 EVERETT   WA  982011900 ANACORTES   WA  982210729

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/18/2001
14:18

DOT_RGGB01

 IM-0054(244)

PREPARATION
1 MOBILIZATION

L.S. -73.91% -13.04 % -8.70 %
230,000.00 60,000.00 -170,000 200,000.00 -30,000 210,000.00 -20,000

2  REMOVING TREES
L.S. 177.78% 455.56 % -2.78 %

3,600.00 10,000.00 6,400 20,000.00 16,400 3,500.00 -100
3 REMOVING GUARDRAIL

442.5000 m 10.0000 10.1500 1.50% 11.0000 10.00 % 8.2000 -18.00 %
4,425.00 4,491.38 66 4,867.50 443 3,628.50 -797

4 REMOVING GUARDRAIL ANCHOR
18.0000 EACH 150.0000 150.0000 0.00% 150.0000 0.00 % 180.0000 20.00 %

2,700.00 2,700.00 0 2,700.00 0 3,240.00 540
5 REMOVING GUIDE POST

438.0000 EACH 4.0000 5.0000 25.00% 3.0000 -25.00 % 1.0000 -75.00 %
1,752.00 2,190.00 438 1,314.00 -438 438.00 -1,314

6 REMOVING PLASTIC TRAFFIC MARKING
15.0000 EACH 65.0000 55.0000 -15.38% 55.0000 -15.38 % 55.0000 -15.38 %

975.00 825.00 -150 825.00 -150 825.00 -150
7 REMOVING RAISED PAVEMENT MARKER

L.S. 300.00% 400.00 % -99.80 %
500.00 2,000.00 1,500 2,500.00 2,000 1.00 -499

8  REMOVING SHOULDER RUMBLE STRIP
13541.0000 m 5.0000 3.9500 -21.00% 4.0000 -20.00 % 5.5000 10.00 %

67,705.00 53,486.95 -14,218 54,164.00 -13,541 74,475.50 6,771
SURFACING

9 CRUSHED SURFACING TOP COURSE
491.0000 t 20.0000 35.0000 75.00% 25.0000 25.00 % 40.0000 100.00 %

9,820.00 17,185.00 7,365 12,275.00 2,455 19,640.00 9,820
LIQUID ASPHALT

10 ASPHALT FOR TACK COAT
58.5000 t 400.0000 400.0000 0.00% 300.0000 -25.00 % 400.0000 0.00 %

23,400.00 23,400.00 0 17,550.00 -5,850 23,400.00 0
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LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
26,073.00 26,073.00 26,073.00 26,073.00

ASPHALT CONCRETE PAVEMENT
12 PLANING BITUMINOUS PAVEMENT

211101.6000 m2 2.5000 1.0850 -56.60% 1.2500 -50.00 % 1.1000 -56.00 %
527,754.00 229,045.24 -298,709 263,877.00 -263,877 232,211.76 -295,542

13 ASPHALT CONC. PAVEMENT CL. A PG 64-22
26076.5000 t 37.0000 36.3000 -1.89% 37.0000 0.00 % 39.0000 5.41 %

964,830.50 946,576.95 -18,254 964,830.50 0 1,016,983.50 52,153
14 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
28,095.00 28,095.00 28,095.00 28,095.00

15 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

17,597.00 17,597.00 17,597.00 17,597.00
16  TRANSVERSE JOINT SEAL

137.0000 m 50.0000 60.0000 20.00% 60.0000 20.00 % 60.0000 20.00 %
6,850.00 8,220.00 1,370 8,220.00 1,370 8,220.00 1,370

EROSION CONTROL AND PLANTING
17 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

TRAFFIC
18  CLEAN AND PAINT TRAFFIC CURB

34.2000 m 25.0000 1.0000 -96.00% 2.0000 -92.00 % 15.0000 -40.00 %
855.00 34.20 -821 68.40 -787 513.00 -342

19 BEAM GUARDRAIL TYPE 1
45.6000 m 50.0000 40.7000 -18.60% 41.0000 -18.00 % 65.7800 31.56 %

2,280.00 1,855.92 -424 1,869.60 -410 2,999.57 720
20 BEAM GUARDRAIL TYPE  20

605.8000 m 50.0000 44.8000 -10.40% 45.0000 -10.00 % 45.9300 -8.14 %
30,290.00 27,139.84 -3,150 27,261.00 -3,029 27,824.39 -2,466
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TRAFFIC
21 BEAM GUARDRAIL TYPE THRIE BEAM

118.0000 m 200.0000 147.6500 -26.17% 150.0000 -25.00 % 106.7200 -46.64 %
23,600.00 17,422.70 -6,177 17,700.00 -5,900 12,592.96 -11,007

22 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
12.0000 EACH 1,250.0000 1,250.0000 0.00% 1,250.0000 0.00 % 1,000.0000 -20.00 %

15,000.00 15,000.00 0 15,000.00 0 12,000.00 -3,000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

2.0000 EACH 1,300.0000 1,250.0000 -3.85% 1,250.0000 -3.85 % 1,100.0000 -15.38 %
2,600.00 2,500.00 -100 2,500.00 -100 2,200.00 -400

24 BEAM GUARDRAIL TRANSITION SECTION TYPE 11
2.0000 EACH 1,300.0000 1,250.0000 -3.85% 1,250.0000 -3.85 % 1,100.0000 -15.38 %

2,600.00 2,500.00 -100 2,500.00 -100 2,200.00 -400
25 BEAM GUARDRAIL FLARED TERMINAL

19.0000 EACH 1,900.0000 1,850.0000 -2.63% 1,850.0000 -2.63 % 1,700.0000 -10.53 %
36,100.00 35,150.00 -950 35,150.00 -950 32,300.00 -3,800

26 BEAM GUARDRAIL ANCHOR TYPE 4
2.0000 EACH 500.0000 425.0000 -15.00% 425.0000 -15.00 % 375.0000 -25.00 %

1,000.00 850.00 -150 850.00 -150 750.00 -250
27 RAISING EXISTING BEAM GUARDRAIL

1965.0000 m 15.0000 8.4000 -44.00% 8.5000 -43.33 % 7.2100 -51.93 %
29,475.00 16,506.00 -12,969 16,702.50 -12,773 14,167.65 -15,307

28 FORCE ACCOUNT REPLACING GUARDRAIL POSTS
EST. 0.00% 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00
29 FLEXIBLE GUIDE POST

277.0000 EACH 20.0000 22.0000 10.00% 22.0000 10.00 % 25.0000 25.00 %
5,540.00 6,094.00 554 6,094.00 554 6,925.00 1,385

30 PLASTIC LINE
67880.9000 m 4.0000 3.6500 -8.75% 3.7500 -6.25 % 3.6500 -8.75 %

271,523.60 247,765.28 -23,758 254,553.37 -16,970 247,765.28 -23,758
31 PLASTIC WIDE LINE

4527.0000 m 6.0000 6.5000 8.33% 7.0000 16.67 % 6.5000 8.33 %
27,162.00 29,425.50 2,264 31,689.00 4,527 29,425.50 2,264
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TRAFFIC
32 PLASTIC CROSSWALK LINE

27.2000 m2 35.0000 68.0000 94.29% 70.0000 100.00 % 68.0000 94.29 %
952.00 1,849.60 898 1,904.00 952 1,849.60 898

33 PLASTIC STOP LINE
62.2000 m 15.0000 25.0000 66.67% 25.0000 66.67 % 25.0000 66.67 %

933.00 1,555.00 622 1,555.00 622 1,555.00 622
34 PLASTIC TRAFFIC ARROW

2.0000 EACH 75.0000 190.0000 153.33% 190.0000 153.33 % 190.0000 153.33 %
150.00 380.00 230 380.00 230 380.00 230

35 PLASTIC DRAINAGE MARKING
201.0000 EACH 25.0000 14.0000 -44.00% 15.0000 -40.00 % 14.0000 -44.00 %

5,025.00 2,814.00 -2,211 3,015.00 -2,010 2,814.00 -2,211
36 RAISED PAVEMENT MARKER TYPE 1

80.3000 HUND 200.0000 155.0000 -22.50% 160.0000 -20.00 % 155.0000 -22.50 %
16,060.00 12,446.50 -3,614 12,848.00 -3,212 12,446.50 -3,614

37 RAISED PAVEMENT MARKER TYPE 2
25.5000 HUND 300.0000 265.0000 -11.67% 270.0000 -10.00 % 265.0000 -11.67 %

7,650.00 6,757.50 -893 6,885.00 -765 6,757.50 -893
38 CONTINUOUS SHOULDER RUMBLE STRIP

40.2000 km 500.0000 320.0000 -36.00% 325.0000 -35.00 % 320.0000 -36.00 %
20,100.00 12,864.00 -7,236 13,065.00 -7,035 12,864.00 -7,236

39 PERMANENT SIGNING
L.S. -35.79% -31.63 % -35.79 %

168,200.00 108,000.00 -60,200 115,000.00 -53,200 108,000.00 -60,200
40 ILLUMINATION SYSTEM SAB 4521

L.S. -3.61% -0.51 % -3.61 %
145,750.00 140,485.00 -5,265 145,000.00 -750 140,485.00 -5,265

41 ILLUMINATION SYSTEM SAC 2808
L.S. -31.94% -28.70 % -31.94 %

161,300.00 109,785.00 -51,515 115,000.00 -46,300 109,785.00 -51,515
42  LOOP REPLACEMENT TYPE R1

9.0000 EACH 450.0000 590.0000 31.11% 600.0000 33.33 % 590.0000 31.11 %
4,050.00 5,310.00 1,260 5,400.00 1,350 5,310.00 1,260
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TRAFFIC
43  LOOP REPLACEMENT TYPE R3

7.0000 EACH 1,300.0000 1,500.0000 15.38% 1,500.0000 15.38 % 1,500.0000 15.38 %
9,100.00 10,500.00 1,400 10,500.00 1,400 10,500.00 1,400

44  DIRECTIONAL BORING 53MM DIAM.
180.0000 m 120.0000 165.0000 37.50% 250.0000 108.33 % 258.0000 115.00 %

21,600.00 29,700.00 8,100 45,000.00 23,400 46,440.00 24,840
45 FORCE ACCOUNT LOOP TESTING

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

46 FORCE ACCOUNT ADJUST JUNCTION BOX
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
47  TRAFFIC CONTROL

L.S. -21.69% -89.46 % -23.87 %
332,000.00 260,000.00 -72,000 35,000.00 -297,000 252,750.00 -79,250

48 CONSTRUCTION SIGNS CLASS A
66.9600 m2 120.0000 100.0000 -16.67% 110.0000 -8.33 % 100.0000 -16.67 %

8,035.20 6,696.00 -1,339 7,365.60 -670 6,696.00 -1,339
OTHER ITEMS

49 FORCE ACCOUNT ABUTMENT BACKFILL REPAIR
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
50 REDIRECTIONAL LAND FORM

50.0000 m3 50.0000 31.5000 -37.00% 40.0000 -20.00 % 50.0000 0.00 %
2,500.00 1,575.00 -925 2,000.00 -500 2,500.00 0

51 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

25,000.00 25,000.00 25,000.00 25,000.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
25,000.00 25,000.00 25,000.00 25,000.00

53 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
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OTHER ITEMS
54 SPILL PREVENTION PLAN

L.S. -90.00% -95.00 % -90.00 %
10,000.00 1,000.00 -9,000 500.00 -9,500 1,000.00 -9,000

CONTRACT TOTAL $3,372,506.30 $2,640,845.56 -21.69% $2,652,242.48 -21.36% $2,877,123.22 -14.69%


